

June 18, 2015



Addendum No. 3

NEW BEDFORD CITY HALL WINDOW REPLACEMENT

The contract bid documents for the above project are hereby amended as follows:

Item	Section/Drawing No.	Description
3.01	Advertisement	The General Bid date is hereby postponed from June 18 and rescheduled to Wednesday June 24, 2015 at 2:30 PM.
3.02	General Demolition Note No. 5 Dwgs. AD 201 & Ad202	Delete note" 5. Abatement by others prior to work of this contract." And insert "5. Abatement of asbestos & lead containing material to be included in contract." This applies to all window openings in contract.