

ADDENDUM NO.7
to the Contract Documents for
Elm Street Parking Garage Renovation ~ Phase I
New Bedford, Massachusetts

Mount Vernon Group Inc.
200 Harvard Mill Square
Wakefield, MA 01880

Addendum Date: August 9, 2016

TO ALL BIDDERS AND SUB-BIDDERS

This Addendum modifies, amends, and supplements designated parts of the Contract Documents for the Elm Street Parking Garage Renovation ~ Phase I, New Bedford, Massachusetts set dated July 13, 2016, Addendum # 1 dated July 26th, 2016 and Addendum #2 dated July 28, 2016, Addendum #3 dated July 29, 2016 & Addendum #4 dated August 2, 2016, Addendum #5 dated August 2, 2016, Addendum #6 dated August 3, 2016 and is hereby made a part thereof by reference and shall be as binding as though inserted in its entirety in the locations designated hereunder. It shall be the responsibility of each General Bidder and all Filed Sub-Bidders to notify all sub-contractors and suppliers he/she proposes to use for the various parts of the works, of any changes or modifications contained in this Addendum. No claims for additional compensation because of the lack of knowledge of the contents of this Addendum will be considered.

THE NUMBER OF THIS ADDENDUM MUST BE INSERTED IN PARAGRAPH B. OF THE "FORM FOR SUB-BID" AND IN PARAGRAPH B. OF THE "FORM FOR GENERAL BID"

THIS ADDENDUM CONSISTS OF PAGES NUMBERED: **AD7-1 through AD7-1**

GENERAL

ITEM 01 The Date of the sealed bids for Filed Sub-Trades shall be changed from Wednesday, August 10, 2016 to the new date of :

WEDNESDAY, AUGUST 17, 2016

ITEM 02 The Date of the sealed bids for the General Contract shall be changed from Wednesday, August 17, 2016 to the new date of :

WEDNESDAY, AUGUST 24, 2016